

Table of contents

Table of contents

A10	PROJECT PARTICULARS	7	
A11	TENDER AND CONTRACT DOCUMENTS	9	
A12	THE SITE/ EXISTING BUILDINGS	10	
A13	DESCRIPTION OF THE WORKS	15	
A20	JCT DESIGN AND BUILD CONTRACT (DB)	19	
A21	FEEES	29	
A30	TENDERING/ SUBLETTING/ SUPPLY	30	
A31	PROVISION, CONTENT AND USE OF DOCUMENTS	34	
A32	MANAGEMENT OF THE WORKS	41	
A33	QUALITY STANDARDS/ CONTROL	46	
A34	SECURITY/ SAFETY/ PROTECTION	57	
A35	SPECIFIC LIMITATIONS ON METHOD/ SEQUENCE/ TIMING	63	
A36	FACILITIES/ TEMPORARY WORK/ SERVICES	65	
A40	CONTRACTOR'S GENERAL COST ITEMS: MANAGEMENT AND STAFF	73	
A41	CONTRACTOR'S GENERAL COST ITEMS: SITE ACCOMMODATION	73	
A42	CONTRACTOR'S GENERAL COST ITEMS: SERVICES AND FACILITIES	74	
A43	CONTRACTOR'S GENERAL COST ITEMS: MECHANICAL PLANT	75	
A44	CONTRACTOR'S GENERAL COST ITEMS: TEMPORARY WORKS	75	
A50	WORK/ PRODUCTS BY/ ON BEHALF OF THE EMPLOYER	76	
A52	NOMINATED SUPPLIERS	76	
A54	PROVISIONAL WORK/ ITEMS	77	
A55	OUT OF HOURS WORKING	77	
A56	CONTINUITY OF SERVICES	77	
A58	ASBESTOS REFURBISHMENT AND DEMOLITION SURVEY	77	
A59	PRECONSTRUCTION INFORMATION DOCUMENT	77	
A60	DAYWORKS	78	
A61	ADVANCE PROCUREMENT	79	

